

S A FOX CONSTRUCTION

ESTIMATE

#95

11-9-2025

Samuel Fox

07920018464

safoxconstruction@gmail.com

Client - Mark Wrinch

Address - Shotley, 2 hill cottage

Description	Total
Renovation of cottage	
Extension based on 3m x7m with hand cut vaulted roof tiled with tiles to match exiting house, including all Structural works and drainage alterations based on £1,875 per sqm. Roofing to be done by James hart	£39,375.00
- Strip out works, floor repairs in font room, removal of all ceilings upstairs, celotex between rafters on vaulted section, clearing all kitchen and internal joinery, removal of all wallpaper	£2,000.00
Upstairs ceiling plasterboarded only Patching up ceilings downstairs Repairs to walls ready for plaster	£1,860.00
All joinery works skirtings architraves Oak doors are an extra cost	£1,800.00
Whole house plastered inc materials	£3,750.00
Full decoration white emulsion ceilings, white cotton walls or similar, satin wood work	£3,375.00
- Concret pad for oil tank and external boiler, trenching for oil line from tank to boiler -	£476.00
Kitchen install only	£2,750.00
Bathroom install only	£4,000.00
Total price of works agreed for S A FOX CONSTRUCTION to complete	£59,386.00 plus vat

Description	Total
These are up for discussing	£6,000.00
Contingency, small things like - insulating loft - Shelving in living area - Altering anything - Floor board repairs upstairs - New window boards if needed - Patio area to external	
Waste skips are generally £325	Skips to be ordered as and when
Any timber/rubble if that can be lost on the farm that will save slot of money on skips	
- <u>Plumbing, new external grant combi boiler, oil tank, all internal plumbing works, collumn rads, concrete bases for oil tank and boiler. Client dealing direct with contractor</u>	
- <u>if you would like to go ahead with collumn radiators as discussed this will cost an extra £1,200 or so depending on sales on at the time.</u>	
<u>Electrical installation, full re wire, spot lights to hallways, kitchen, bathroom and new extension. pendants to bedrooms and living areas. Client dealing direct with contractor</u>	
<u>Windows and doors to be done by project forty eight, with the client dealing direct with contractor</u>	
<u>Flooring to be discussed and priced individually with client</u>	

Description	Total
<u>Extras done so far</u>	
<u>1 x skip</u>	£325
<u>1 x Carpark area being dug and levelled with crushed</u>	£475
<u>1x patio area dug and crushed</u>	£310
<u>1 x pathways around extension, up the side to gateway, from Carpark area to house</u>	£275
<u>1x new watermain, with independent stock outside tap installed on washroom new 25mm incoming water main</u>	£280
<u>1x building/planning submission</u>	£200
<u>1 times soak away (spoke with dad Richard regarding this) it was stated on the question from building officer "where will rain water be going" we said "to existing" which in fact are water butts. Me and Richard both agreed a soak away would be the best cause of action for this, so no problems arise with overflowing water butts.</u>	£988
This price does not include any unforeseen circumstances, these will be discussed on site and price agreed before work starts.	
	All prices above are plus vat @20%

Thanks for your business.

Samuel Fox